

To: Raikar, Amitkumar[raikar.amitkumar@epa.gov]; Lee, Barbara[Lee.Barbara@epa.gov]; Guria, Peter[Guria.Peter@epa.gov]; Nattis, Randy[Nattis.Randy@epa.gov]; Wise, Robert[Wise.Robert@epa.gov]
Cc: Ronald McManamy Jr[rmcmanamy@eqm.com]; Betsy Kuhlenberg[bkuhlenberg@eqm.com]; Jason Coury[jcoury@eqm.com]; Patrick Bennett[pbennett@eqm.com]
From: Laurie Palmer
Sent: Wed 8/12/2015 11:42:33 PM
Subject: Revision 2 to Cost Estimate for the Gold King Mine ER - ER Umbrella
[removed.txt](#)
[WP-CE-030303.0019.011 Rev 2.pdf](#)

Hi Amit,

Attached is our Revision 2 Cost Estimate for the Gold King Mine ER. This covers additional personnel who have been requested for the site, updated equipment for the site, a change in the qty of water trucks for water delivery, costs for potential water treatment, and hay to be provided for livestock. As before, if additional tasks are assigned we will submit a new revised estimate.

Thanks,

Laurie

From: Laurie Palmer
Sent: Wednesday, August 12, 2015 9:07 AM
To: raikar.amitkumar@epa.gov; 'Barbara Lee (Lee.Barbara@epa.gov)'; Pete Guria; 'nattis.randy@epa.gov'; Rob Wise
Cc: 'Ron McManamy (rmcmanamy@eqm.com)'; 'Betsy Kuhlenberg (bkuhlenberg@eqm.com)'; 'Jason Coury (jcoury@eqm.com)'; 'Patrick Bennett (pbennett@eqm.com)'
Subject: Revised Cost Estimate for the Gold King Mine ER - ER Umbrella

Hi Amit,

Attached is our Revised Cost Estimate for the Gold King Mine ER. Since submittal of the original estimate we have been tasked to provide for 2 more boats for the site. As mentioned yesterday, if additional tasks are assigned we will submit a new revised estimate.

Thank you,

Laurie

From: Laurie Palmer
Sent: Tuesday, August 11, 2015 10:02 AM
To: raikar.amitkumar@epa.gov; 'Barbara Lee (Lee.Barbara@epa.gov)'; 'Rob Heller (rheller@wm.com)'; Pete Guria; 'nattis.randy@epa.gov'
Cc: 'Ron McManamy (rmcmanamy@eqm.com)'; 'Betsy Kuhlenberg (bkuhlenberg@eqm.com)'; 'Jason Coury (jcoury@eqm.com)'; 'Patrick Bennett (pbennett@eqm.com)'
Subject: Cost Estimate for the Gold King Mine ER - ER Umbrella


Hi Amit,

Attached is the Cost Estimate for the Gold King Mine ER site, TO 9019-011 (ER Umbrella). This estimate covers the tasks that EQM is aware of as of today. If additional tasks are assigned we will submit a revised estimate.

Please contact Ron McManamy at 425-673-2900 should you have any questions.

Laurie

Laurie Palmer
Contract Specialist
Environmental Quality Management, Inc.
18939 120th Avenue NE, Suite 103
Bothell, Washington 98011
425-673-2900 - Phone
425-673-7511 - Fax



DISCLAIMER

The information contained in this electronic message is intended only for the use of this individual or entity to which it is addressed and may contain information that is privileged, confidential and exempt from

disclosure under applicable law. If the reader of this message is not the intended recipient, you are informed that any dissemination, in whole or part, is strictly prohibited. If you have received this transmission in error, please notify the sender and purge this message.